

# Southeastern Consulting Engineers, Inc.

February 29, 2016

Mrs. Kathy Moyer  
Electric Systems Manager  
Electricities of North Carolina  
P. O. Box 2819  
Huntersville, North Carolina 28070-2819

Ref.: Commerce Substation Erection

Dear Kathy:

Six proposals were received from contractors solicited for the construction of the project referenced above. A tabulation of the bids received and checked for mathematical errors is enclosed.


The lowest proposal was submitted by Coastal Power and Electric, LLC of Currie, North Carolina, in the amount of \$184,000.00. Coastal Power has the proper licensing to perform this work and appears to have an understanding of the project.

We would recommend that you accept the proposal submitted by Coastal Power in the amount of \$184,000.00 and authorize us to prepare the necessary contract documents.

Very truly yours,

SOUTHEASTERN CONSULTING ENGINEERS, INC.

By

  
A.J. Molnar, P.E.  
Vice President

AJM/lc

Enclosure

**BID TABULATION**  
Erection of Portions of the  
Commerce Substation

ElectriCities of North Carolina  
c/o Town of Huntersville  
Huntersville, North Carolina

Date: Februay 26, 2016  
Time: 2:00 PM, EST

| <u>Bidder</u>                                                                                                 | <u>Coastal Power</u><br><u>Currie, NC</u> | <u>T&amp;D Solutions</u><br><u>Kinston, NC</u> | <u>Lee Electrical</u><br><u>Aberdeen, NC</u> | <u>Sumter Utilities</u><br><u>Sumter, SC</u> | <u>Mastec</u><br><u>Gaffney, SC</u> |
|---------------------------------------------------------------------------------------------------------------|-------------------------------------------|------------------------------------------------|----------------------------------------------|----------------------------------------------|-------------------------------------|
| I. Mobilization and Site<br>Responsibilities (Lump Sum)                                                       | \$13,500.00                               | \$50,000.00                                    | \$3,500.00                                   | \$48,528.29                                  | \$98,558.31                         |
| II. Erection of Owner Furnished<br>Structure, Switches, Bus,<br>and Packager Provided<br>Equipment (Lump Sum) | \$132,000.00                              | \$130,120.00                                   | \$182,185.00                                 | \$201,596.94                                 | \$330,525.91                        |
| III. Erection of Owner Furnished<br>Circuit Switcher (1)                                                      | \$7,500.00                                | \$10,000.00                                    | \$4,225.00                                   | \$15,834.07                                  | \$9,036.39                          |
| IV. Installation of Owner Furnished<br>Circuit Breakers (4)                                                   | \$13,000.00                               | \$17,200.00                                    | \$6,685.00                                   | \$5,066.92                                   | \$16,753.34                         |
| V. Installation of Owner Furnished<br>Voltage Regulators (12)                                                 | \$18,000.00                               | \$36,780.00                                    | \$15,095.00                                  | \$15,200.76                                  | \$44,737.81                         |
| <b>Total, Installation</b>                                                                                    | <b><u>\$184,000.00</u></b>                | <b><u>\$244,100.00</u></b>                     | <b><u>\$211,690.00</u></b>                   | <b><u>\$286,226.98</u></b>                   | <b><u>\$499,611.76</u></b>          |
| Bid Bond                                                                                                      | 5%                                        | 5%                                             | 5%                                           | 5%                                           | 5%                                  |

**BID TABULATION**  
Erection of Portions of the  
Commerce Substation

ElectriCities of North Carolina  
c/o Town of Huntersville  
Huntersville, North Carolina

Date: February 26, 2016  
Time: 2:00 PM, EST

Bidder  
Aubrey-Silvey  
Carrollton, GA

|                                                                                                               |              |
|---------------------------------------------------------------------------------------------------------------|--------------|
| I. Mobilization and Site<br>Responsibilities (Lump Sum)                                                       | \$12,000.00  |
| II. Erection of Owner Furnished<br>Structure, Switches, Bus,<br>and Packager Provided<br>Equipment (Lump Sum) | \$151,900.00 |
| III. Erection of Owner Furnished<br>Circuit Switcher (1)                                                      | \$7,500.00   |
| IV. Installation of Owner Furnished<br>Circuit Breakers (4)                                                   | \$10,000.00  |
| V. Installation of Owner Furnished<br>Voltage Regulators (12)                                                 | \$15,600.00  |

**Total, Installation** **\$197,000.00**

Bid Bond 5%